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November 6, 2001

Langley Airforce Base FY-02 and FY-03 1+1 Dor mitory
Amendment 3

Request For Proposal
Statement of Work, Chapter 1, Paragraph 1-1.1- Replace the previous paragraph with the attached
paragraph.

Drawings

Attached drawings files have been modified to change phasing of the work.
A-1 OVERALL SITE

A-2 ARCHITECTURAL SITEPLAN

A-5 SITEPLAN (MECH YARD)

C-2 UTILITY PLAN

ES1 ELECTRICAL WORK

ES2 ELECTRICAL WORK

End



Replace the previous Statement of Work, Chapter 1, Paragraph 1-1.1 with the following-
CHAPTER 1
DESIGN OBJECTIVES

1-1.1 SCOPE OF WORK. Design and construction shall comply with the specifications
and requirements contained in this Request for Proposals (RFP). The design and
technical criteria contained and cited in this RFP establish minimum standards for design
and construction quality. The objective of this solicitation is to obtain a campus complex
of buildings complete and adequate for assignment as Air Force Dormitories. This
contract shall consist of the design and construction of dormitories, including common
support spaces, for 96 persons (with an optional facility for an additional 96 persons),
site work, and associated facilities on Government-owned land at Langley Air Force
Base, Virginia.

Record documents for the FY-01 1+1 Dormitory is included in this RFP. These
documents shall be the standard for developing the design of the FY-02 and FY-03 1+1
Dormitory. The requirements of the FY-01 1+1 Dormitory specifications apply to this
project also. Sleeping modules, finishes, equipment, architecture, and engineering shall
match except as modified by other portions of this RFP. Concept drawings for the FY-02
and FY-03 1+1 Dormitory buildings are included in this RFP and shall be used to
determine the shape and location of the new facility. Civil and electrical drawings and
geo-technical reports include information on existing conditions that must be considered
by the Contractor in designing the new facilities. The Sewer Pump Station design shall
be built under this contract as identified in the attached construction documents. The
Langley Air Force Base Dormitory Campus Development Plan is included showing
information on future projects and shall be considered in developing the current project.
The adjacent parking lots, pavement, curb and gutter will be built under separate
contract. Any damage caused to existing facilities while performing this work must be
corrected by the Contractor. Coordination with ongoing projects in the vicinity is required.
Site access coordination with the current construction of the FY-00 and Fy-01 Dormitory
shall be required for the first 6 months of this contract while that project is being finished.
All necessary temporary design and construction procedures shall be included in each
portion of the work. Dormitory site work shall be identified as a separate contract line
item but included in the base proposal.

Phasing and Options. The project will include phases and options.

Phase 1 shall include the FY-02 1+1 Dormitory, associated pedestrian areas, site
improvements, and any temporary procedures required for completion of the work. The
dormitory, site improvements (except new trees) and associated pedestrian areas shall
include design and construction based on the concept design provided and the
reference documents from the FY-01 1+1 Dormitory.

Phase 2 shall be an option for design and construction of the FY-03 1+1 Dormitory,
associated pedestrian areas, sewer pump station, site improvements (including trees for
both phases) and any temporary procedures required for completion of the work. The
sewer pump station shall be constructed from design documents included in the RFP.
Authorization to execute the option is contingent on available funds and satisfactory
performance by the Contractor in Phase 1.
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